CLAUSE H-34 — PROGRESS SCHEDULES (August 2002)

In accordance with Subcontract Clause 105, Schedule for Construction Subcontracts, the Subcontractor shall enter actual
progress on the approved progress schedule chart and submit 3 copies of the annotated schedule to the Subcontracting Officer

monthly during the life of the Subcontractor. The annotated schedule showing actual progress shall accompany each request
for payment.



